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ATTENTION: All Bidders and Planholders 
 

SR 5 AND SR 524 
196TH ST SW/SR 524 I/C – WESTSIDE 
PHASE B-3 AND 40TH AVE W VIC TO SR 5 
F.A. NOS.  HP-0054(243), IM-0054(243), & NH-0054(243) 
 
 

 
Addendum No. 2 
 
The Special Provisions for this project are amended as follows: 
 

1. On page 200, lines 6 through 11 are revised to read as follows: 
 

Except for the top two rows of wall segments VI and VII [IV], the excavation shall 
proceed from the top down in a horizontal lift sequence with the ground level 
excavated no more than two feet below the elevation of the row of nails to be 
installed in that lift.   
 
The Contractor shall excavate and install soil nails in the top two rows of wall 
segments VI and VII [IV] as follows: 

 
2. On page 242, lines 1 through 2 are revised to read as follows: 
 

All costs for constructing the caisson [pole foundation] at N-W Line Sta 520+65 
(30 ft. Lt) shall be included in the lump sum contract price for “Illumination 
System”. 

 
Bidders shall furnish the Secretary of Transportation with evidence of receipt of this Addendum.  
This Addendum will be incorporated in the contract when awarded and when formally executed. 
 

Harold Peterfeso, P.E. 
State Design Engineer 
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NOTE:  COMPANY NAME MUST BE FILLED IN TO CERTIFY ACKNOWLEDGEMENT  
OF THIS ADDENDUM. 
 
ADDENDUM #: _____________________________ 
 
RECEIVED BY: _____________________________ DATE: _____________ 
 
COMPANY: ____________________________________________________ 
 
ALL PROPOSAL HOLDERS PLEASE SIGN AND RETURN THIS PAGE BY RETURN  
FAX AT 360-705-6810. 
 
NOTE !!  SUBCONTRACTORS, MATERIALS SUPPLIERS AND PLANCENTERS   
NEED NOT ACKNOWLEDGE THIS ADDENDUM. 
 
ALL PRIME CONTRACTORS MUST ACKNOWLEDGE THIS ADDENDUM. 
99A037 


